
Units Quantity Cost Extension Cost Extension Cost Extension Cost Extension Cost Extension Cost Extension Cost Extension Cost Extension
ItemNo. Bid Schedule A: Base Bid, Vlot System
A.1 Mobilization/Demobilization, Bonds, Insurance, and Permits LS 1  $ 140,000.00  $   140,000.00 60,750.00$      60,750.00$         100,000.00$ 100,000.00$    34,839.98$      34,839.98$         175,000.00$    175,000.00$       
A.2 Worker and Public Protection LS 1  $   20,000.00  $     20,000.00 2,200.00$        2,200.00$           20,000.00$   20,000.00$      79,733.40$      79,733.40$         25,000.00$      25,000.00$         
A.3 Miscellaneous Facilities and Operations LS 1  $    5,000.00  $       5,000.00 22,400.00$      22,400.00$         5,000.00$     5,000.00$        81,330.71$      81,330.71$         35,000.00$      35,000.00$         
A.4 Clear and Grub AC 1 4,500.00$     4,500.00$        19,500.00$      19,500.00$         5,000.00$     5,000.00$        55,551.62$      55,551.62$         5,000.00$        5,000.00$           
A.5 Excavate Channel LS 1 420,000.00$ 420,000.00$    185,350.00$    185,350.00$       385,000.00$ 385,000.00$    223,685.33$    223,685.33$       525,000.00$    525,000.00$       
A.6 F&I 36” RGRCP ASTM C-361 D-25 LS 1 62,000.00$   62,000.00$      107,000.00$    107,000.00$       62,000.00$   62,000.00$      80,729.85$      80,729.85$         115,000.00$    115,000.00$       
A.7 Construct Reinforced Concrete Control Box CY 38 3,000.00$     114,000.00$    2,925.00$        111,150.00$       3,200.00$     121,600.00$    1,375.00$        52,250.00$         2,900.00$        110,200.00$       
A.8 F&I 36” Slide Gate EA 1 19,000.00$   19,000.00$      19,800.00$      19,800.00$         18,500.00$   18,500.00$      25,698.61$      25,698.61$         20,000.00$      20,000.00$         
A.9 Construct Reinforced Concrete Pump Box CY 51 2,600.00$     132,600.00$    2,075.00$        105,825.00$       2,400.00$     122,400.00$    1,375.00$        70,125.00$         2,900.00$        147,900.00$       
A.10 F&I 14’ Diameter Conical Fish Screen LS 1 100,000.00$ 100,000.00$    118,200.00$    118,200.00$       100,000.00$ 100,000.00$    139,851.85$    139,851.85$       140,000.00$    140,000.00$       
A.11 Construct Reinforced Concrete Fish Screen Vault CY 64 2,500.00$     160,000.00$    1,885.00$        120,640.00$       2,700.00$     172,800.00$    1,694.00$        108,416.00$       2,900.00$        185,600.00$       
A.12 F&I Steel Pump Frame & Plank Grating LS 1 38,500.00$   38,500.00$      51,700.00$      51,700.00$         23,000.00$   23,000.00$      18,078.11$      18,078.11$         40,000.00$      40,000.00$         
A.13 F&I Class II Rip-Rap CY 611 200.00$        122,200.00$    215.00$          131,365.00$       100.00$        61,100.00$      209.32$          127,894.52$       162.00$          98,982.00$         
A.14 F&I Class II Aggregate Base 3” Thick on Drive Road CY 10 600.00$        6,000.00$        273.00$          2,730.00$           600.00$        6,000.00$        784.09$          7,840.90$           500.00$          5,000.00$           
A.15 Revegetation SF 4800 0.25$            1,200.00$        0.50$              2,400.00$           0.15$            720.00$           38.86$            186,528.00$       1.20$              5,760.00$           
A.16 F&I Complete Pump to Pipeline Connection LS 1  $ 127,500.00 127,500.00$    114,000.00$    114,000.00$       126,000.00$ 126,000.00$    135,746.99$    135,746.99$       120,000.00$    120,000.00$       
A.17 F&I 24” PVC PIP SDR 41 LF 25  $    1,100.00 27,500.00$      484.00$          12,100.00$         1,100.00$     27,500.00$      937.62$          23,440.50$         520.00$          13,000.00$         

Total 1,500,000.00$ 1,187,110.00$ 1,356,620.00$ 1,451,741.37$ 1,766,442.00$ 
Bid Schedule B: Base Bid, Monitoring Well and Haynes Pipeline

B.1 Mobilization LS 1 11,000.00$   11,000.00$      34,922.00$   34,922.00$      40,000.00$   40,000.00$      4,370.00$     4,370.00$        155,000.00$ 155,000.00$    
B.2 Test Hole Drilling LF 400 60.00$          24,000.00$      60.00$          24,000.00$      55.00$          22,000.00$      43.70$          17,480.00$      80.00$          32,000.00$      
B.3 Geophysical Logging EA 1 4,000.00$     4,000.00$        4,180.00$     4,180.00$        3,800.00$     3,800.00$        4,600.00$     4,600.00$        5,000.00$     5,000.00$        
B.4 Test Hole Reaming LF 170 40.00$          6,800.00$        38.50$          6,545.00$        35.00$          5,950.00$        97.75$          16,617.50$      35.00$          5,950.00$        
B.5A Blank Monitoring Well Casing LF 470 30.00$          14,100.00$      25.00$          11,750.00$      22.50$          10,575.00$      31.05$          14,593.50$      20.00$          9,400.00$        
B.5B Monitoring Well Screen LF 40 30.00$          1,200.00$        25.00$          1,000.00$        22.50$          900.00$           42.55$          1,702.00$        25.00$          1,000.00$        
B.6 Gravel Envelope and Intermediate Seals LF 255 50.00$          12,750.00$      49.00$          12,495.00$      45.00$          11,475.00$      32.20$          8,211.00$        45.00$          11,475.00$      
B.7 Annular Seal LF 115 50.00$          5,750.00$        50.00$          5,750.00$        45.00$          5,175.00$        63.25$          7,273.75$        45.00$          5,175.00$        
B.8 Well Development EA 2 3,000.00$     6,000.00$        3,300.00$     6,600.00$        3,000.00$     6,000.00$        4,887.00$     9,774.00$        3,000.00$     6,000.00$        
B.9 Well Surface Completion EA 1 2,900.00$     2,900.00$        2,750.00$     2,750.00$        2,500.00$     2,500.00$        2,012.50$     2,012.50$        3,500.00$     3,500.00$        
B.10 Standby Time HOUR 0 585.00$        -$                850.00$        -$                575.00$        -$                550.00$        -$                500.00$        -$                
B.11 Fluid/Cuttings Containment and Disposal EA 1 28,500.00$   28,500.00$      31,350.00$   31,350.00$      28,500.00$   28,500.00$      18,400.00$   18,400.00$      27,000.00$   27,000.00$      
B.12 Test Hole Abandonment LF 400 20.00$          8,000.00$        14.00$          5,600.00$        12.00$          4,800.00$        29.90$          11,960.00$      18.50$          7,400.00$        
B.13 F&I 27” PVC PIP SDR 41 LF 1604 125.00$        200,500.00$    137.00$        219,748.00$    135.00$        216,540.00$    145.44$        233,285.76$    220.00$        352,880.00$    
B.14 F&I Air Vent Assemblies EA 2 13,000.00$   26,000.00$      9,350.00$     18,700.00$      6,000.00$     12,000.00$      13,004.29$   26,008.58$      7,250.00$     14,500.00$      
B.15 F&I Basin Discharge LS 1 73,500.00$   73,500.00$      25,000.00$   25,000.00$      90,000.00$   90,000.00$      41,378.49$   41,378.49$      19,624.00$   19,624.00$      

Total 425,000.00$    410,390.00$    460,215.00$    417,667.08$    655,904.00$    
Bid Schedule C: Additive Alternative 1, Haynes Bypass Turnout

C.1 Mobilization/Demobilization, Bonds, Insurance, and Permits LS 1 180,000.00$ 180,000.00$    66,000.00$   66,000.00$      100,000.00$ 100,000.00$    34,839.98$   34,839.98$      190,000.00$ 190,000.00$    
C.2 Worker and Public Protection LS 1 20,000.00$   20,000.00$      2,400.00$     2,400.00$        20,000.00$   20,000.00$      79,733.40$   79,733.40$      25,000.00$   25,000.00$      
C.3 Miscellaneous Facilities and Operations LS 1 10,000.00$   10,000.00$      22,500.00$   22,500.00$      5,000.00$     5,000.00$        81,330.71$   81,330.71$      25,000.00$   25,000.00$      
C.4 Clear and Grub AC 2 5,000.00$     10,000.00$      23,000.00$   46,000.00$      5,000.00$     10,000.00$      32,327.33$   64,654.66$      5,000.00$     10,000.00$      
C.5 Excavate Channel LS 1 469,000.00$ 469,000.00$    240,000.00$ 240,000.00$    560,000.00$ 560,000.00$    244,036.63$ 244,036.63$    425,000.00$ 425,000.00$    
C.6 F&I 36” RGRCP ASTM C-361 D-25 LS 1 60,000.00$   60,000.00$      119,000.00$ 119,000.00$    55,000.00$   55,000.00$      74,169.88$   74,169.88$      520.00$        520.00$           
C.7 Construct Reinforced Concrete Control Box CY 40 3,000.00$     120,000.00$    3,375.00$     135,000.00$    2,700.00$     108,000.00$    1,375.00$     55,000.00$      2,900.00$     116,000.00$    
C.8 F&I 36” Slide Gate EA 1 20,000.00$   20,000.00$      22,000.00$   22,000.00$      18,500.00$   18,500.00$      25,605.95$   25,605.95$      20,000.00$   20,000.00$      
C.9 Construct Reinforced Concrete Pump Box CY 52 3,000.00$     156,000.00$    2,360.00$     122,720.00$    2,200.00$     114,400.00$    1,375.00$     71,500.00$      2,900.00$     150,800.00$    
C.10 F&I 14’ Diameter Conical Fish Screen LS 1 100,000.00$ 100,000.00$    129,000.00$ 129,000.00$    100,000.00$ 100,000.00$    137,845.56$ 137,845.56$    140,000.00$ 140,000.00$    
C.11 Construct Reinforced Concrete Fish Screen Vault CY 64 3,000.00$     192,000.00$    2,150.00$     137,600.00$    2,500.00$     160,000.00$    1,500.00$     96,000.00$      2,900.00$     185,600.00$    
C.12 F&I Steel Pump Frame & Plank Grating LS 1 31,000.00$   31,000.00$      56,500.00$   56,500.00$      23,000.00$   23,000.00$      18,078.11$   18,078.11$      35,000.00$   35,000.00$      
C.13 F&I Class II Rip-Rap CY 480 200.00$        96,000.00$      255.00$        122,400.00$    100.00$        48,000.00$      199.31$        95,668.80$      162.00$        77,760.00$      
C.14 F&I Class II Aggregate Base 3” Thick on Drive Road CY 10 1,000.00$     10,000.00$      300.00$        3,000.00$        600.00$        6,000.00$        1,001.54$     10,015.40$      500.00$        5,000.00$        
C.15 Revegetation SF 4800 2.50$            12,000.00$      0.50$            2,400.00$        0.15$            720.00$           38.86$          186,528.00$    1.20$            5,760.00$        
C.16 F&I Complete Pump to Pipeline Connection LS 1 114,000.00$ 114,000.00$    124,000.00$ 124,000.00$    137,000.00$ 137,000.00$    122,357.73$ 122,357.73$    125,000.00$ 125,000.00$    

Total 1,600,000.00$ 1,350,520.00$ 1,465,620.00$ 1,397,364.81$ 1,536,440.00$ 
Bid Schedule D: Additive Alternative 2, Haynes Pump to Pipeline 

Connection [STA 15+82 to STA 16+00]
D.1 Mobilization/Demobilization, Bonds, Insurance, and Permits LS 1 2,000.00$     2,000.00$        23,800.00$   23,800.00$      4,000.00$     4,000.00$        7,544.22$     7,544.22$        35,000.00$   35,000.00$      
D.2 Worker and Public Protection LS 1 2,000.00$     2,000.00$        1,200.00$     1,200.00$        10,000.00$   10,000.00$      9,265.50$     9,265.50$        15,000.00$   15,000.00$      
D.3 Miscellaneous Facilities and Operations LS 1 1,000.00$     1,000.00$        12,000.00$   12,000.00$      5,000.00$     5,000.00$        18,489.86$   18,489.86$      25,000.00$   25,000.00$      
D.4 F&I Partial Pump to Pipeline Connection LS 1 45,000.00$   45,000.00$      126,750.00$ 126,750.00$    30,000.00$   30,000.00$      38,759.07$   38,759.07$      43,190.00$   43,190.00$      

Total 50,000.00$      163,750.00$    49,000.00$      74,058.65$      118,190.00$    
Bid Schedule E: Additive Alternative 3, Menefee Pipeline [STA 

126+50 to STA 151+83]
E.1 Mobilization/Demobilization, Bonds, Insurance, and Permits LS 1 22,000.00$   22,000.00$      25,500.00$   25,500.00$      45,000.00$   45,000.00$      6,177.00$     6,177.00$        120,000.00$ 120,000.00$    
E.2 Worker and Public Protection LS 1 13,000.00$   13,000.00$      2,400.00$     2,400.00$        20,000.00$   20,000.00$      11,077.46$   11,077.46$      35,000.00$   35,000.00$      
E.3 Miscellaneous Facilities and Operations LS 1 9,000.00$     9,000.00$        23,500.00$   23,500.00$      5,000.00$     5,000.00$        18,489.86$   18,489.86$      25,000.00$   25,000.00$      
E.4 F&I Partial Pump to Pipeline Connection [STA 126+50 to STA 126+68] LS 1 30,000.00$   30,000.00$      31,000.00$   31,000.00$      30,000.00$   30,000.00$      42,119.73$   42,119.73$      37,000.00$   37,000.00$      
E.5  F&I 27” PVC PIP SDR 41 [STA 126+68 to STA 151+83] LS 2515 125.00$        314,375.00$    175.00$        440,125.00$    115.00$        289,225.00$    126.74$        318,751.10$    200.00$        503,000.00$    
E.6 F&I Air Vent Assemblies LS 4 14,000.00$   56,000.00$      11,000.00$   44,000.00$      6,000.00$     24,000.00$      9,302.25$     37,209.00$      3,750.00$     15,000.00$      
E.7 F&I Farm Turnout EA 1 30,625.00$   30,625.00$      79,450.00$   79,450.00$      85,000.00$   85,000.00$      72,349.97$   72,349.97$      74,000.00$   74,000.00$      

Total 475,000.00$    645,975.00$    498,225.00$    506,174.12$    809,000.00$    
Bid Schedule F: Additive Alternative 4, Unit Costs for Additional 

Menefee Pipeline [STA 151+83 and up]
F.1  F&I Additional 27” PVC PIP SDR 41[STA 151+83 and beyond] LF 1 200.00$        As Needed 183.00$        183.00$           115.00$        115.00$           126.74$        126.74$           200.00$        200.00$           
F.2 F&I Air Vent Assemblies EA 1 15,000.00$   As Needed 11,250.00$   11,250.00$      9,000.00$     9,000.00$        17,565.54$   17,565.54$      3,750.00$     3,750.00$        
F.3 F&I Additional Farm Turnout EA 1 34,000.00$   As Needed 80,610.00$   80,610.00$      83,000.00$   83,000.00$      72,349.97$   72,349.97$      74,000.00$   74,000.00$      
F.4 F&I Additional Isolation Valve EA 1 20,800.00$   As Needed 22,500.00$   22,500.00$      30,000.00$   30,000.00$      11,983.38$   11,983.38$      15,000.00$   15,000.00$      

Total -$                114,543.00$    122,115.00$    102,025.63$    92,950.00$      

64 Items Totals $4,050,000.00 $3,872,288.00 $3,951,795.00 $3,949,031.66 $4,978,926.00
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Katch Environmental, Inc. 
dba Katch General

Laurel Ag & Water Performance Grading Inc

Item

CHOWCHILLA SUBBASIN RECHARGE PROJECT 1 Engineer's Estimate CAL VALLEY 
CONSTRUCTION, INC.

Dawson- Mauldin LLCJT2 Inc. DBA Todd 
Companies

Kroeker, Inc.


