SR-41 Expressway Widening Q_.‘V_A",&
F 7 >
Madera County Public Works Department \\ cé“e

Contract Number:

Low Bid:

19-03-PW

Yarbs Grading and
Paving

Bid Opening Date 2/26/2026

Anticpated Award 4/7/2026

Federal Project # CPFRSTGL-5941(138)

County Project # 2204

Project Location

0.4 mi S/O Avenue 11 to 0.4 mi N/O Avenue 15

California Commercial Fence
Stoney Masonry

Talley Oil

Midstate Barrier

Pac-West Construction

FBD Vanguard Construction
Central Striping Service

Acacia Environmental Construction
KRC Safety

AWP Safety

MCM Construction

Coral Construction Company
Fresno Concrete

Floyd Johnston Construction
Trinity Engineering Laboratories

California Commercial Fence

Arctos Erosion Control

Coral Construction Company

CMC Steel Fabricators dba CMC Rebar
Forefront Deep Foundations

A-C Electric Company

Central Striping Service

Fresno Concrete Construction
MCM Construction

Pacwest Construction Company

Arctos Erosion Control
California Commercial Fence
Highway Specialty Company
Pavement Recycling Systems
Coral Construction Company
Central Striping Service

Chapco Construction

Floyd johnston Construction
C3 Electric

FBD Vanguard Construction
Central Striping Service
Green Vista Landscape
California Commercial Fence
Fresno Concrete Construction
Coral Construction Company
Midstate Barrier

West Coast Contractors
J&M Land Restoration

Coral Construction Company
Ace Fence Company

Central Striping Service

C3 Electric

Cal Valley Construction
Arctos Erosion Control
California Commercial Fence
P C & N Construction

KRC Safety

C3 Electric

FBD Vanguard Construction
Coral Construction Company
Central Striping Service

Engineer's Estimate Yarbs Grading and Paving Granite Construction Company Teichert Archer Civil Construction Amerian Paving Company Security Paving Company
|_ltem - - Item Description Unit of Measure Estimated Quantity Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total
1 LEAD COMPLIANCE PLAN 1 LS $5,000.00 $5,000.00 $3,600.00 $3,600.00 5,000.00 5,000.00 5,000.00 5,000.00 $1,500.00 $1,500.00 $1,500.00 $1,500.00 $6,000.00 $6,000.00 $4,000.00 $4,000.00
2 LEVEL 2 CRITICAL PATH METHOD SCEHDULE 1 LS $10,000.00 $10,000.00 $20,000.00 $20,000.00 1,500.00 1,500.00 2,500.00 2,500.00 $1,500.00 $1,500.00 $20,000.00 $20,000.00 $40,000.00 $40,000.00 $20,000.00 $20,000.00
3 TIME RELATED OVERHEAD (WDAY) 500 WDAY 4,000.00 $2,000,000.00 $800.00 $400,000.00 2,900.00 $1,450,000.00 5,500.00 $2,750,000.00 $3,500.00 $1,750,000.00 $6,751.57 $3,375,785.00 7,500.00 $3,750,000.00 6,300.00 $3,150,000.00
4 DISPUTE RESOLUTION BOARD ON-SITE MEETING 10 EA 6,000.00 60,000.00 $6,000.00 60,000.00 6,000.00 60,000.00 5,000.00 50,000.00 $6,000.00 $60,000.00 $6,000.00 $60,000.00 1,000.00 10,000.00 6,000.00 60,000.00
5 HOURLY OFF-SITE DISPUTE-RESOLUTION-BOARD-RELATED TASKS 400 HR $200.00 80,000.00 $200.00 80,000.00 $200.00 80,000.00 $180.00 72,000.00 $200.00 $80,000.00 $250.00 100,000.00 $200.00 80,000.00 $200.00 80,000.00
6 DEVELOP WATER SUPPLY 1 LS $20,000.00 20,000.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00 $222,091.44 $222,091.44 $50,000.00 $50,000.00 $267,500.00 267,500.00 $100,000.00 $100,000.00 275,000.00 275,000.00
7 CONSTRUCTION AREA SIGNS 1 LS 200,000.00 200,000.00 $76,025.00 $76,025.00 $76,025.00 $76,025.00 $15,306.12 $15,306.12 $15,000.00 $15,000.00 $69,650.00 $69,650.00 $76,000.00 $76,000.00 108,000.00 108,000.00
8 TRAFFIC CONTROL SYSTEM 1 LS 500,000.00 500,000.00 $500,000.00 $500,000.00 $535,000.00 $535,000.00 $600,000.00 $600,000.00 $350,000.00 $350,000.00 $332,877.00 $332,877.00 $600,000.00 $600,000.00 925,000.00 925,000.00
9 STATIONARY IMPACT ATTENUATOR VEHICLE 60 DAY 1,100.00 $66,000.00 1,275.00 $76,500.00 1,275.00 $76,500.00 $550.00 $33,000.00 $1,000.00 $60,000.00 $1,495.00 89,700.00 1,500.00 $90,000.00 $1,120.00 67,200.00
10 |FLASHING ARROW SIGN 1 EA 3,000.00 3,000.00 5,000.00 5,000.00 6,500.00 6,500.00 $5,000.00 5,000.00 $10,000.00 $10,000.00 $10,000.00 10,000.00 7,000.00 7,000.00 $27,800.00 27,800.00
11 TYPE Il BARICADE 29 EA $150.00 4,350.00 $95.00 2,755.00 $95.00 2,755.00 $112.94 3,275.26 $100.00 $2,900.00 $311.37 9,029.73 $95.00 2,755.00 $125.00 $3,625.00
12 |TEMPORARY PAVEMENT MARKING (PAINT) 2530 SQFT $13.00 $32,890.00 1.00 2,530.00 1.00 2,530.00 1.00 2,530.00 $1.00 $2,530.00 $1.00 2,530.00 1.00 2,530.00 6.50 16,445.00
13 |TEMPORARY TRAFFIC STRIPE (PAINT) 221000 LF $0.70 $154,700.00 0.25 55,250.00 0.25 55,250.00 0.25 55,250.00 $0.25 55,250.00 $0.25 55,250.00 0.20 44,200.00 0.40 88,400.00
14 |CHANNELIZER (SURFACE MOUNTED) 1430 EA 50.00 71,500.00 35.00 50,050.00 55.00 78,650.00 50.82 72,672.60 $35.00 50,050.00 $67.95 97,168.50 35.00 50,050.00 55.00 78,650.00
15 |TRAFFIC DRUM 240 EA 80.00 19,200.00 55.00 13,200.00 55.00 13,200.00 35.80 $8,592.00 $55.00 13,200.00 $45.00 10,800.00 55.00 13,200.00 65.00 15,600.00
16 |TEMPORARY BARRIER SYSTEM 35700 LF 40.00 $1,428,000.00 25.00 892,500.00 10.50 $374,850.00 15.00 $535,500.00 $5.00 $178,500.00 $27.78 $991,746.00 25.00 892,500.00 21.50 767,550.00
17 |PORTABLE CHANGEABLE MESSAGE SIGN 23 EA 7,000.00 161,000.00 $10,500.00 241,500.00 4,000.00 92,000.00 1,500.00 $34,500.00 $3,000.00 $69,000.00 $1,500.00 $34,500.00 $11,600.00 266,800.00 $17,500.00 402,500.00
18 |TEMPORARY CRASH CUSHION (TL-3) 44 EA 6,000.00 264,000.00 $4,000.00 176,000.00 1,500.00 66,000.00 4,500.00 $198,000.00 $3,500.00 $154,000.00 $2,624.32 $115,470.08 $4,000.00 176,000.00 $5,500.00 242,000.00
19 |TEMPORARY RADAR SPEED FEEDBACK SIGN SYSTEM 4 EA 6,000.00 $24,000.00 11,000.00 44,000.00 7,500.00 30,000.00 $10,000.00 $40,000.00 $7,500.00 30,000.00 $1,500.00 $6,000.00 $12,000.00 $48,000.00 23,400.00 93,600.00
20 [JOB SITE MANAGEMENT 1 LS $105,000.00 $105,000.00 25,000.00 25,000.00 $50,000.00 50,000.00 $150,000.00 $150,000.00 $50,000.00 50,000.00 $75.467.10 $75,467.10 $500,000.00 $500,000.00 95,000.00 95,000.00
21 STORM WATER POLLUTION PREVENTION PLAN 1 LS $19,500.00 19,500.00 $1,800.00 $1,800.00 $2,500.00 2,500.00 $2,750.00 $2,750.00 $1,500.00 $1,500.00 $1,926.00 1,926.00 $5,000.00 $5,000.00 $4,500.00 $4,500.00
22 |PRE-STORM EVENT INSPCETION REPORT 61 EA 1,000.00 61,000.00 185.00 $11,285.00 100.00 6,100.00 300.00 $18,300.00 $180.00 $10,980.00 $129.60 7,905.60 500.00 $30,500.00 750.00 45,750.00
23 [DURING AND POST STORM EVENT INSPECTION REPOT 19 EA 6,600.00 $125,400.00 185.00 3,515.00 100.00 1,900.00 270.00 5,130.00 $180.00 $3,420.00 $192.60 3,659.40 500.00 9,500.00 750.00 14,250.00
24  [STORM WATER ANNUAL REPORT 3 EA 2,000.00 $6,000.00 500.00 1,500.00 $2,000.00 6,000.00 600.00 1,800.00 $450.00 $1,350.00 $481.50 1,444 .50 700.00 2,100.00 $3,000.00 9,000.00
25 [MOVE-IN/OUT (TEMPORARY EROSION CONTROL) 12 EA 1,200.00 $14,400.00 $1,000.00 $12,000.00 $800.00 9,600.00 800.00 9,600.00 $950.00 $11,400.00 $930.00 $11,160.00 800.00 9,600.00 $700.00 8,400.00
26 [TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) 421000 SQYD $1.00 $421,000.00 $1.00 $421,000.00 0.20 $84,200.00 0.30 $126,300.00 $0.60 $252,600.00 $0.86 $362,060.00 $0.38 $159,980.00 $0.95 $399,950.00
27 |[TEMPORARY CHECK DAM 1200 LF $18.00 21,600.00 $19.00 22,800.00 4.00 $4,800.00 5.00 6,000.00 $12.00 14,400.00 $18.19 21,828.00 $48.00 57,600.00 $10.00 12,000.00
28 [TEMPORARY DRAINAGE INLET PROTECTION 97 EA $285.00 27,645.00 $270.00 26,190.00 $176.00 $17,072.00 $100.00 9,700.00 $185.00 17,945.00 $239.37 23,218.89 $250.00 24,250.00 $425.00 41,225.00
29 |[TEMPORARY FIBER ROLL 94200 LF $5.00 $471,000.00 $4.80 $452,160.00 $2.50 $235,500.00 $2.00 $188,400.00 $4.25 $400,350.00 $3.21 $302,382.00 $5.50 $518,100.00 $4.25 $400,350.00
30 [TEMPORARY CONSTRUCTION ENTRANCE 4 EA $4,500.00 18,000.00 $2,500.00 $10,000.00 $4,000.00 $16,000.00 $4,500.00 $18,000.00 $6,500.00 $26,000.00 $14,210.00 $56,840.00 $6,500.00 $26,000.00 $7,500.00 $30,000.00
31 STREET SWEEPING 1 LS 65,000.00 65,000.00 $165,000.00 $165,000.00 $300,000.00 $300,000.00 $350,000.00 $350,000.00 $150,000.00 $150,000.00 $262,891.00 $262,891.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00
32 [TEMPORARY CONCRETE WASHOUT 1 LS 12,600.00 12,600.00 $31,000.00 31,000.00 $20,000.00 20,000.00 $25,000.00 25,000.00 $5,000.00 $5,000.00 $33,705.00 $33,705.00 $70,000.00 $70,000.00 $75,000.00 $75,000.00
33 [WATER QUALITY SAMPLING AND ANALYSIS DAY 242 EA $1,530.00 $370,260.00 $395.00 95,590.00 $100.00 24,200.00 $400.00 96,800.00 $395.00 $95,590.00 $422.65 102,281.30 $800.00 $193,600.00 $600.00 145,200.00
34 |[TEMPORARY CREEK DIVERSION SYSTEMS 1 LS $79,400.00 $79,400.00 $55,000.00 55,000.00 $50,000.00 50,000.00 $25,000.00 25,000.00 $50,000.00 $50,000.00 $115,613.00 115,613.00 $25,000.00 $25,000.00 $138,000.00 138,000.00
35 [ASBESTOS COMPLIANCE PLAN 1 LS $5,000.00 $5,000.00 $3,000.00 3,000.00 $2,500.00 2,500.00 $5,000.00 5,000.00 $5,000.00 $5,000.00 $5,000.00 5,000.00 $2,500.00 2,500.00 $7,500.00 7,500.00
36 |[REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 5400 LF 3.00 $16,200.00 0.75 4,050.00 0.75 4,050.00 0.76 4,104.00 $0.75 $4,050.00 $0.75 4,050.00 0.80 4,320.00 1.55 8,370.00
37 |[TREATED WOOD WASTE 90700 LB 3.00 $272,100.00 0.35 31,745.00 0.04 3,628.00 0.30 27,210.00 $0.33 $29,931.00 $0.04 3,628.00 0.40 36,280.00 0.40 36,280.00
38 [BIRD EXCLUSION DEVICES 1 LS 25,000.00 25,000.00 10,000.00 10,000.00 50,000.00 50,000.00 15,000.00 15,000.00 $30,000.00 $30,000.00 $10,000.00 10,000.00 15,000.00 15,000.00 $75,000.00 75,000.00
39 [ADJUST AND RELOCATE IRRIGATION AND PLANTING FEATURES 1 LS 20,000.00 20,000.00 22,000.00 22,000.00 20,000.00 20,000.00 15,000.00 15,000.00 $25,000.00 $25,000.00 $10,000.00 10,000.00 10,000.00 10,000.00 $125,000.00 125,000.00
40 |TEMPORARY FENCE (WILDLIFE EXCLUSION CTS) 40600 LF $6.50 263,900.00 $12.00 487,200.00 $12.74 517,244.00 $13.38 543,228.00 $11.70 $475,020.00 $11.20 454,720.00 $12.70 515,620.00 $13.70 556,220.00
41 TEMPORARY CONSTRUCTION MAT (4' X 8" 760 EA $300.00 228,000.00 $320.00 243,200.00 $220.00 167,200.00 $310.00 235,600.00 $200.00 $152,000.00 $226.41 172,071.60 $225.00 171,000.00 $325.00 247,000.00
42 |CLEARING AND GRUBBING (LS) 1 LS $200,000.00 200,000.00 $1,050,112.00 $1,050,112.00 $201,000.00 201,000.00 $150,000.00 150,000.00 $475,000.00 $475,000.00 $123,906.00 123,906.00 $200,000.00 200,000.00 $288,000.00 288,000.00
43 |REMOVE TREE 81 EA $500.00 $40,500.00 $530.00 $42,930.00 $530.00 $42,930.00 $450.00 $36,450.00 $525.00 $42,525.00 $85.34 $6,912.54 $440.00 $35,640.00 $2,200.00 178,200.00
44 |ROADWAY EXCAVATION 407000 CY $25.00 $10,175,000.00 $11.00 $4,477,000.00 $16.90 $6,878,300.00 $15.00 $6,105,000.00 $15.00 $6,105,000.00 $10.02 $4,078,140.00 $19.51 $7,940,570.00 $22.00 $8,954,000.00
45 |STRUCTURE EXCAVATION (BRIDGE) 270 CcY 450.00 $121,500.00 105.00 28,350.00 160.00 $43,200.00 105.65 28,525.50 $100.00 $27,000.00 $270.66 $73,078.20 175.00 47,250.00 225.00 60,750.00
46 |STRUCTURE EXCAVATION (CULVERT) 297 CcY 225.00 $66,825.00 115.00 34,155.00 575.00 $170,775.00 115.71 34,365.87 $150.00 $44,550.00 $30.00 8,910.00 135.00 40,095.00 205.00 60,885.00
47 |SAND BEDDING 25 CcY 300.00 $7,500.00 400.00 10,000.00 800.00 20,000.00 226.39 $5,659.75 $250.00 $6,250.00 $264.97 6,624.25 200.00 $5,000.00 265.00 $6,625.00
48 |STRUCTURE BACKFILL (BRIDGE) 154 CcY 300.00 46,200.00 330.00 50,820.00 630.00 97,020.00 332.03 51,132.62 $325.00 $50,050.00 $332.82 51,254.28 600.00 92,400.00 235.00 36,190.00
49 |STRUCTURE BACKFILL (CULVERT) 302 CY 225.00 67,950.00 205.00 61,910.00 225.00 67,950.00 220.10 66,470.20 $63,420.00 $158.23 47,785.46 200.00 60,400.00 136.00 41,072.00
50 [MOVE-IN/MOVE-OUT (EROSION CONTROL) 12 EA $1,200.00 14,400.00 $1,000.00 12,000.00 800.00 $9,600.00 816.62 $9,799.44 $950.00 $11,400.00 $650.00 $7,800.00 800.00 $9,600.00 700.00 $8,400.00
51 IMPORTED BIOFILTRATION SOIL 1590 CY $150.00 238,500.00 $50.00 79,500.00 $90.00 143,100.00 100.00 159,000.00 $105.00 $166,950.00 $94.55 150,334.50 110.00 $174,900.00 101.00 160,590.00
52 [HYDROMULCH 2320000 SQFT 0.10 232,000.00 0.06 139,200.00 0.05 116,000.00 0.05 116,000.00 $92,800.00 0.06 139,200.00 0.04 $92,800.00 0.07 162,400.00
53 |FIBER ROLLS 94200 LF 5.00 471,000.00 4.15 390,930.00 3.15 296,730.00 3.22 303,324.00 $308.034.00 3.55 334,410.00 3.20 $301,440.00 3.80 357,960.00
54 [STRAW 2320000 SQFT 0.10 232,000.00 0.04 $92,800.00 0.03 $69,600.00 0.03 $69,600.00 $92.800.00 0.03 $69,600.00 0.03 $69,600.00 0.04 $92,800.00
55 |HYDROSEED 2320000 SQFT 0.20 464,000.00 0.17 394,400.00 0.18 417,600.00 0.18 417,600.00 348,000.00 0.19 440,800.00 0.18 417,600.00 0.20 464,000.00
56 [COMPOST (CY) 7180 CY $40.00 287,200.00 $42.00 301,560.00 $46.45 333,511.00 $47.42 340,475.60 $409,260.00 $43.12 309,601.60 $46.00 330,280.00 $46.00 330,280.00
57 [INCORPORATE MATERIALS 2320000 SQFT $0.05 116,000.00 $0.04 92,800.00 $0.04 92,800.00 $0.04 92,800.00 $46,400.00 $0.08 185,600.00 $0.04 $92,800.00 $0.08 185,600.00
58 [PERMANENT EROSION CONTROL ESTABLISHMENT WORK 1 LS $30,000.00 $30,000.00 $36,000.00 36,000.00 $65,000.00 65,000.00 $78,350.62 78,350.62 $15,000.00 $15,000.00 $25,000.00 $25,000.00 $200,000.00 200,000.00 $26,500.00 $26,500.00
59 [CLASS 2 AGGREGATE SUBBASE 4680 CcY 50.00 $234,000.00 70.00 $327,600.00 55.00 $257,400.00 50.00 $234,000.00 $65.00 $304,200.00 $47.65 $223,002.00 91.00 425,880.00 64.70 $302,796.00
60 [CLASS 2 AGGREATE BASE (CY) 62600 CcY 70.00 $4,382,000.00 48.00 $3,004,800.00 40.00 $2,504,000.00 50.00 $3,130,000.00 $65.00 $4,069,000.00 $48.13 $3,012,938.00 54.00 $3,380,400.00 57.50 $3,599,500.00
61 HOT MIX ASPHALT (TYPE A) 139000 TON 120.00 $16,680,000.00 94.00 $13,066,000.00 96.50 $13,413,500.00 88.00 $12,232,000.00 $95.00 $13,205,000.00 $97.36 $13,533,040.00 111.00 $15,429,000.00 102.00 $14,178,000.00
62  [MINOR HOT MIX ASPHALT 560 TON 150.00 $84,000.00 100.00 $56,000.00 124.00 $69,440.00 100.00 $56,000.00 $140.00 $78,400.00 $109.53 $61,336.80 100.00 $56,000.00 135.00 $75,600.00
63 [RUBBERIZED HOT MIX ASPHALT (GAP GRADED) 7180 TON 140.00 $1,005,200.00 120.00 $861,600.00 130.00 $933,400.00 115.00 $825,700.00 $135.00 $969,300.00 $160.27 $1,150,738.60 150.00 $1,077,000.00 153.40 $1,101,412.00
64 [PLACE HOT MIX ASPHALT DIKE (TYPE A) 4520 LF 8.00 $36,160.00 1.00 $4,520.00 3.25 $14,690.00 $5.00 $22,600.00 $3.00 $13,560.00 $5.89 $26,622.80 3.50 $15,820.00 4.00 $18,080.00
65 [PLACE HOT MIX ASPHALT DIKE (TYPE C) 260 LF 8.00 $2,080.00 1.00 $260.00 3.25 $845.00 $20.00 $5,200.00 $3.00 $780.00 $7.81 $2,030.60 3.50 $910.00 4.00 $1,040.00
66 [PLACE HOT MIX ASPHALT DIKE (TYPE E) 9230 LF 8.00 $73,840.00 1.00 $9,230.00 3.25 29,997.50 5.00 46,150.00 $3.00 $27,690.00 $6.31 $58,241.30 3.50 32,305.00 4.00 $36,920.00
67 [PLACE HOT MIX ASPHALT (MISCELLANEOUS AREAS) 9210 SQYD $60.00 552,600.00 2.00 $18,420.00 8.00 73,680.00 9.00 82,890.00 $15.00 $138,150.00 $19.28 177,568.80 $10.00 92,100.00 $15.00 $138,150.00
68 [TACK COAT 146 TON $750.00 109,500.00 $1,600.00 233,600.00 $500.00 73,000.00 $1,500.00 219,000.00 $100.00 $14,600.00 $2,051.25 299,482.50 1.00 $146.00 $650.00 $94,900.00
69 [COLD PLANE ASPHALT CONCRETE PAVEMENT 73800 SQYD $5.00 369,000.00 $1.50 110,700.00 $0.90 66,420.00 3.00 221,400.00 $3.50 $258,300.00 $1.90 140,220.00 1.25 $92,250.00 $5.60 413,280.00
70 |[REMOVE BASE AND SURFACING 7780 CY $24.00 186,720.00 $15.00 116,700.00 $16.00 $124,480.00 5.00 $38,900.00 $1.00 $7,780.00 $16.43 127,825.40 1.00 $7,780.00 $48.00 373,440.00
71 JOINTED PLAIN CONCRETE PAVEMENT 5080 CY $500.00 $2,540,000.00 $423.00 $2,148,840.00 $414.00 $2,103,120.00 $410.00 $2,082,800.00 $420.00 $2,133,600.00 $459.10 $2,332,228.00 $423.00 $2,148,840.00 $430.00 $2,184,400.00
72 [FURNISH PILING (CLASS 140) 2000 LF $70.00 140,000.00 $75.00 150,000.00 $72.00 144,000.00 $75.46 150,920.00 $80.00 $160,000.00 $104.41 208,820.00 $85.00 170,000.00 $86.00 $172,000.00
73 [DRIVE PILE (CLASS 140) 44 EA 5,650.00 248,600.00 4,500.00 198,000.00 3,250.00 143,000.00 4,527.74 199,220.56 $4,000.00 $176,000.00 $2,872.14 126,374.16 4,150.00 182,600.00 1,900.00 83,600.00
74 [60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) 46 LF 1,800.00 82,800.00 1,500.00 69,000.00 1,500.00 69,000.00 1,593.15 73,284.90 $1,500.00 $69,000.00 $1,500.00 $69,000.00 1,500.00 $69,000.00 1,565.00 71,990.00
75 |PRESTRESSING CAST-IN-PLACE CONCRETE 1 LS $80,000.00 80,000.00 $80,000.00 80,000.00 $80,000.00 80,000.00 $80,493.21 80,493.21 $90,000.00 $90,000.00 $110,728.95 $110,728.95 $140,000.00 $140,000.00 $80,000.00 80,000.00
76 [STRUCTURAL CONCRETE, BRIDGE FOOTING 54 CY 1,500.00 81,000.00 $900.00 48,600.00 1,250.00 67,500.00 $905.55 48,899.70 $1,000.00 $54,000.00 $1,392.63 $75,202.02 1,100.00 $59,400.00 1,320.00 71,280.00
77 |STRUCTURAL CONCRETE, BRIDGE 329 CY 2,250.00 740,250.00 2,025.00 666,225.00 2,900.00 954,100.00 2,037.48 670,330.92 $2,340.00 $769,860.00 $2,095.11 689,291.19 2,900.00 954,100.00 2,350.00 773,150.00
78 [STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 147 CY 2,050.00 301,350.00 1,500.00 220,500.00 1,050.00 154,350.00 1,509.25 221,859.75 $1,700.00 249,900.00 $1,454.73 213,845.31 2,200.00 323,400.00 1,135.00 166,845.00
79 [STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) 119 CY 1,500.00 178,500.00 1,450.00 172,550.00 1,000.00 119,000.00 1,458.94 173,613.86 $1,600.00 190,400.00 $1,347.38 160,338.22 1,015.00 120,785.00 1,255.00 149,345.00
80 [STRUCTURAL CONCRETE, BOX CULVERT 153 CY 2,500.00 382,500.00 1,900.00 290,700.00 1,600.00 244,800.00 1,911.71 292,491.63 $2,000.00 306,000.00 $1,346.67 206,040.51 2,155.00 329,715.00 2,100.00 321,300.00
81 MINOR CONCRETE (MINOR STRUCTURE) 210 CY 3,000.00 630,000.00 2,975.00 624,750.00 2,700.00 567,000.00 1,900.00 399,000.00 $3,000.00 630,000.00 $2,581.65 542,146.50 2,100.00 441,000.00 4,600.00 966,000.00
82 |ARCHITECTURAL TREATMENT - REINFORCING BAR RIPPED TEXTURE 610 SQFT $55.00 $33,550.00 45.00 $27,450.00 $50.00 $30,500.00 45.28 $27,620.80 $70.00 $42,700.00 $57.49 $35,068.90 $80.00 48,800.00 $47.00 $28,670.00
83 [JOINT SEAL (MR 1" 85 LF $110.00 $9,350.00 80.00 $6,800.00 $117.00 $9,945.00 80.49 $6,841.65 $200.00 $17,000.00 $101.34 $8,613.90 $170.00 14,450.00 $110.00 $9,350.00
84 [BAR REINFORCING STEEL (BRIDGE) 107480 LB 2.00 214,960.00 1.75 $188,090.00 1.35 $145,098.00 1.76 $189,164.80 $1.35 $145,098.00 $2.38 $255,802.40 1.60 $171,968.00 1.50 $161,220.00
85 [BAR REINFORCING STEEL (BOX CULVERT) 33871 LB 3.00 101,613.00 2.00 $67,742.00 1.20 $40,645.20 2.01 $68,080.71 $1.00 $33,871.00 $2.58 $87,387.18 1.45 $49,112.95 1.75 $59,274.25
86 [FURNISH SIGN STRUCTURE (VERSATILE TRUSS) 35400 LB 8.00 283,200.00 8.00 $283,200.00 8.00 $283,200.00 8.09 $286,386.00 $8.00 $283,200.00 $8.00 $283,200.00 8.00 $283,200.00 7.80 $276,120.00
87  [INSTALL SIGN STRUCTURE (VERSATILE TRUSS) 35400 LB 1.00 35,400.00 1.00 $35,400.00 1.00 $35,400.00 1.01 35,754.00 $1.00 $35,400.00 $1.00 $35,400.00 1.00 $35,400.00 0.70 24,780.00
88 |[REMOVE SIGN STRUCTURE (EA) 2 EA $8,000.00 16,000.00 $4,000.00 $8,000.00 $4,000.00 $8,000.00 $9,042.64 18,085.28 $9,000.00 $18,000.00 $4,000.00 $8,000.00 $4,000.00 $8,000.00 $7,000.00 14,000.00
89 [REMOVE RETAINING WALL (LF) 490 LF $125.00 61,250.00 $41.00 20,090.00 $41.00 20,090.00 $37.76 18,502.40 $40.00 $19,600.00 $24.14 11,828.60 $40.00 19,600.00 $164.00 80,360.00
90 [STRUCTURE REMOVAL 1 LS $18,000.00 18,000.00 $12,000.00 12,000.00 $13,000.00 13,000.00 $12,073.98 12,073.98 $35,000.00 $35,000.00 $36,412.10 36,412.10 $12,690.00 12,690.00 $71,000.00 71,000.00
91 CONCRETE BACKFILL (PIPE TRENCH-STRESS REDUCING SLAB) 490 CY $2,500.00 $1,225,000.00 400.00 $196,000.00 200.00 98,000.00 250.00 122,500.00 $400.00 $196,000.00 $367.16 $179,908.40 400.00 $196,000.00 594.00 291,060.00
92 [18" REINFORCED CONCRETE PIPE 900 LF 285.00 $256,500.00 101.50 $91,350.00 105.00 94,500.00 160.00 144,000.00 $101.50 $91,350.00 $103.38 $93,042.00 102.00 $91,800.00 233.00 209,700.00
93 [24" REINFORCED CONCRETE PIPE 5180 LF 320.00 $1,657,600.00 126.00 652,680.00 175.00 906,500.00 165.00 854,700.00 $126.00 $652,680.00 $157.40 $815,332.00 128.00 $663,040.00 231.00 $1,196,580.00
94  [30" REINFORCED CONCRETE PIPE 640 LF 370.00 236,800.00 158.00 101,120.00 195.00 124,800.00 170.00 108,800.00 $158.00 $101,120.00 $126.94 $81,241.60 155.00 $99,200.00 276.00 176,640.00
95  [36" REINFORCED CONCRETE PIPE 620 LF 450.00 279,000.00 190.00 117,800.00 275.00 170,500.00 210.00 130,200.00 $190.00 $117,800.00 $255.51 158,416.20 180.00 $111,600.00 366.00 226,920.00
96 [48" REINFORCED CONCRETE PIPE 380 LF 500.00 190,000.00 568.00 215,840.00 650.00 247,000.00 300.00 114,000.00 $568.00 $215,840.00 $975.91 370,845.80 250.00 95,000.00 563.00 213,940.00
97 [15" CORRUGATED STEEL PIPE (.109" THICK) 870 LF 225.00 195,750.00 149.00 129,630.00 $65.00 56,550.00 150.00 130,500.00 $149.00 $129,630.00 $143.74 125,053.80 $71.00 61,770.00 177.00 153,990.00
98  [49" X 33" CORRUGATED STEEL PIPE ARCH (.079" THICK) 300 LF 750.00 225,000.00 173.00 $51,900.00 $305.00 91,500.00 180.00 $54,000.00 $173.00 $51,900.00 3401.84 120,552.00 $750.00 $225,000.00 297.00 $89,100.00
99  [3" PLASTIC PIPE (EDGE DRAIN OUTLET) 20 LF 100.00 $2,000.00 $60.00 $1,200.00 $60.00 $1,200.00 200.00 $4,000.00 $60.00 $1,200.00 $28.84 $576.80 $90.00 $1,800.00 150.00 $3,000.00
100 |CLASS 2 PERMEABLE MATERIAL (BLANKET) 530 CY 250.00 $132,500.00 130.00 68,900.00 120.00 63,600.00 185.00 98,050.00 $90.00 $47,700.00 $178.20 $94,446.00 136.00 72,080.00 110.00 58,300.00
101 [24" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) 67 LF 300.00 20,100.00 160.00 10,720.00 260.00 17,420.00 350.00 23,450.00 $160.00 $10,720.00 $117.17 $7,850.39 300.00 20,100.00 330.00 22,110.00
102 |24" ENTRANCE TAPER 8 EA 2,700.00 21,600.00 3,600.00 28,800.00 $3,100.00 24,800.00 $3,000.00 24,000.00 $3,600.00 $28,800.00 $2,759.13 $22,073.04 $2,500.00 20,000.00 2,970.00 23,760.00
103 [24" ANCHOR ASSEMBLY 8 EA 1,200.00 $9,600.00 1,425.00 11,400.00 $660.00 $5,280.00 $700.00 $5,600.00 $1,425.00 $11,400.00 $856.80 $6,854.40 $800.00 $6,400.00 1,270.00 10,160.00
104 |36" CORRUGATED STEEL PIPE RISER (.079" THICK) 47 LF $950.00 $44,650.00 4,335.00 $203,745.00 $1,650.00 $77,550.00 1,800.00 $84,600.00 $4,335.00 $203,745.00 $2,640.94 $124,124.18 1,800.00 84,600.00 1,325.00 62,275.00
105 |48" CORRUGATED STEEL PIPE RISER (.079" THICK) 4 LF 1,500.00 $6,000.00 3,700.00 14,800.00 $930.00 $3,720.00 1,900.00 $7,600.00 $3,700.00 $14,800.00 $3,253.62 13,014.48 2,500.00 10,000.00 1,165.00 $4,660.00
106 [18" CONCRETE FLARED END SECTION 18 EA 3,100.00 $55,800.00 2,050.00 36,900.00 2,250.00 $40,500.00 2,000.00 $36,000.00 $2,050.00 $36,900.00 $1,266.76 22,801.68 2,300.00 41,400.00 3,500.00 $63,000.00
107 |24" CONCRETE FLARED END SECTION 55 EA 3,500.00 $192,500.00 2,675.00 $147,125.00 2,500.00 $137,500.00 2,250.00 $123,750.00 $2,675.00 $147,125.00 $51,478.68 81,327.40 2,400.00 $132,000.00 4,240.00 $233,200.00
108 [30" CONCRETE FLARED END SECTION 1 EA 4,250.00 $4,250.00 2,600.00 $2,600.00 2,800.00 $2,800.00 3,000.00 $3,000.00 $2,600.00 $2,600.00 $1,647.80 $1,647.80 2,900.00 $2,900.00 4,770.00 $4,770.00
109 [36" CONCRETE FLARED END SECTION 7 EA 6,000.00 42,000.00 3,250.00 22,750.00 3,325.00 23,275.00 3,500.00 24,500.00 $3,250.00 $22,750.00 $1,997.69 $13,983.83 3,100.00 21,700.00 6,150.00 43,050.00
110 |48" CONCRETE FLARED END SECTION 2 EA 10,000.00 20,000.00 8,150.00 16,300.00 7,500.00 15,000.00 6,500.00 13,000.00 $8,150.00 $16,300.00 $4,894.72 9,789.44 6,500.00 13,000.00 7,950.00 15,900.00
111 [49" X 33" STEEL FLARED END PIPE ARCH SECTION 4 EA 11,000.00 44,000.00 2,500.00 10,000.00 2,150.00 $8,600.00 3,600.00 14,400.00 $2,500.00 $10,000.00 $1,927.61 7,710.44 1,500.00 $6,000.00 2,120.00 $8,480.00
112 |36" PRECAST CONCRETE PIPE INLET 25 LF $1,400.00 35,000.00 1,700.00 42,500.00 $900.00 22,500.00 $750.00 18,750.00 $1,700.00 $42,500.00 $2,007.36 50,184.00 $850.00 $21,250.00 $900.00 22,500.00
113 |60" OCP MANHOLE 1 EA $12,000.00 12,000.00 $12,500.00 12,500.00 $10,600.00 10,600.00 $10,000.00 10,000.00 $12,500.00 $12,500.00 $15,557.00 15,557.00 $9,900.00 $9,900.00 $11,350.00 11,350.00
114 |INLET DEPRESSION 14 EA 3,800.00 53,200.00 2,050.00 28,700.00 1,100.00 15,400.00 $750.00 10,500.00 $2,050.00 $28,700.00 $2,362.56 33,075.84 $800.00 $11,200.00 3,180.00 44,520.00
115 |REMOVE DRAINAGE FACILITY (EA) 2 EA 4,000.00 8,000.00 1,300.00 $2,600.00 2,000.00 $4,000.00 2,250.00 4,500.00 $1,300.00 $2,600.00 $1,551.50 $3,103.00 $1,200.00 $2,400.00 9,900.00 19,800.00
116 |REMOVE OVERSIDE DRAIN 1 EA 1,500.00 1,500.00 $900.00 $900.00 $900.00 $900.00 1,500.00 1,500.00 $900.00 $900.00 $535.00 $535.00 $600.00 $600.00 5,300.00 $5,300.00
117 |REMOVE CULVERT (LF) 3610 LF 40.00 $144,400.00 55.00 $198,550.00 28.00 $101,080.00 45.00 $162,450.00 $55.00 $198,550.00 $3.84 $13,862.40 25.00 90,250.00 80.00 $288,800.00
118 |REMOVE IRRIGATION CROSSOVER 580 LF 60.00 34,800.00 52.00 30,160.00 15.00 $8,700.00 30.00 $17,400.00 $52.00 $30,160.00 $7.27 $4,216.60 30.00 17,400.00 65.00 37,700.00
119 |REMOVE INLET 12 EA 1,400.00 16,800.00 2,000.00 24,000.00 1,050.00 $12,600.00 $750.00 9,000.00 $2,000.00 $24,000.00 $883.00 $10,596.00 1,500.00 18,000.00 2,065.00 24,780.00
120 |[REMOVE HEADWALL 2 EA 2,200.00 $4,400.00 1,850.00 3,700.00 3,700.00 7,400.00 $2,000.00 4,000.00 $1,850.00 $3,700.00 $1,062.00 2,124.00 1,500.00 $3,000.00 3,180.00 $6,360.00
121 |REMOVE FLARED END SECTION (EA) 14 EA $800.00 $11,200.00 $300.00 4,200.00 $450.00 6,300.00 $700.00 9,800.00 $300.00 $4,200.00 $265.00 3,710.00 $950.00 13,300.00 2,120.00 $29,680.00
122 |SLOPE PAVING (CONCRETE) 69 CY $1,800.00 $124,200.00 $2,225.00 $153,525.00 $1,750.00 $120,750.00 $2,325.83 $160,482.27 $2,000.00 $138,000.00 $1,035.33 $71,437.77 $1,165.00 80,385.00 1,875.00 $129,375.00
123 |ROCK SLOPE PROTECTION (1/4 T, CLASS V, METHOD B) (CY) 24 CcY 410.00 $9,840.00 250.00 $6,000.00 310.00 $7,440.00 325.00 $7,800.00 $250.00 $6,000.00 $261.08 $6,265.92 250.00 $6,000.00 530.00 12,720.00
124 |ROCK SLOPE PROTECTION (300 LB, CLASS IV, METHOD B) (CY) 87 CcY 445.00 $38,715.00 205.00 17,835.00 290.00 $25,230.00 200.00 $17,400.00 $205.00 $17,835.00 $184.54 $16,054.98 260.00 $22,620.00 583.00 50,721.00
125 |ROCK SLOPE PROTECTION (150LB, CLASS lll, METHOD B) 7 CcY 650.00 $4,550.00 $2,500.00 17,500.00 420.00 $2,940.00 400.00 $2,800.00 $2,500.00 $17,500.00 $558.07 $3,906.49 270.00 $1,890.00 795.00 $5,565.00
126 |ROCK SLOPE PROTECTION (60 LB, CLASS Il, METHOD B) (CY) 65 CcY 480.00 $31,200.00 475.00 30,875.00 360.00 $23,400.00 200.00 13,000.00 $475.00 $30,875.00 $177.55 $11,540.75 280.00 $18,200.00 689.00 $44,785.00
127 |ROCK SLOPE PROTECTION (20 LB, CLASS I, METHOD B) (CY) 530 CcY 350.00 $185,500.00 370.00 $196,100.00 250.00 $132,500.00 100.00 53,000.00 $370.00 $196,100.00 $13.47 7,139.10 225.00 $119,250.00 370.00 $196,100.00
128 |ROCK SLOPE PROTECTION FABRIC (CLASS 8) 1650 SQYD 20.00 $33,000.00 23.50 $38,775.00 $2.00 3,300.00 20.00 33,000.00 $23.50 $38,775.00 $5.78 9,537.00 $2.50 4,125.00 18.00 $29,700.00
129 |DETECTABLE WARNING SURFACE 120 SQFT 45.00 $5,400.00 33.00 $3,960.00 $30.00 3,600.00 33.00 $3,960.00 $37.00 $4,440.00 $83.46 $10,015.20 $40.00 4,800.00 55.00 $6,600.00
130 |[MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) 750 CY 1,000.00 750,000.00 600.00 450,000.00 850.00 637,500.00 600.00 450,000.00 $680.00 510,000.00 $538.56 403,920.00 1,280.00 960,000.00 $1,220.00 915,000.00
131 [MINOR CONCRETE (ISLAND PAVING) 240 CY 1,500.00 360,000.00 649.00 155,760.00 740.00 177,600.00 649.00 155,760.00 $728.00 174,720.00 $681.23 163,495.20 1,030.00 247,200.00 $900.00 216,000.00
132 |REMOVE CURB 1220 LF 30.00 36,600.00 10.00 $12,200.00 $6.50 7,930.00 $6.10 $7,442.00 $15.00 $18,300.00 $8.43 $10,284.60 $6.75 8,235.00 16.00 19,520.00
133 |REMOVE CONCRETE SIDEWALK (SQYD) 440 SQYD 50.00 22,000.00 20.00 $8,800.00 $17.50 7,700.00 $23.50 10,340.00 $45.00 19,800.00 $22.56 $9,926.40 $14.95 6,578.00 28.00 12,320.00
134 |PRE/POST CONSTRUCTION SURVEYS 8 EA $1,500.00 12,000.00 $2,100.00 16,800.00 $2,400.00 19,200.00 $1,563.00 12,504.00 $2,400.00 19,200.00 $2,400.00 $19,200.00 $2,400.00 19,200.00 $2,550.00 20,400.00
135 |MISCELLANEOUS IRON AND STEEL 12100 LB $4.00 48,400.00 $4.00 48,400.00 $1.00 12,100.00 $3.25 39,325.00 $4.00 48,400.00 $10.00 $121,000.00 $3.50 42,350.00 $7.40 89,540.00
136 [SURVEY MONUMENT (TYPE B) 6 EA $2,500.00 15,000.00 $1,200.00 7,200.00 $3,600.00 21,600.00 $2,939.41 17,636.46 $1,500.00 $9,000.00 $3,500.00 21,000.00 $2,988.00 17,928.00 2,500.00 15,000.00
137 |RELOCATE MAILBOX 7 EA $700.00 $4,900.00 $500.00 3,500.00 $600.00 $4,200.00 $229.59 $1,607.13 $350.00 $2,450.00 $2,247.00 15,729.00 $252.00 $1,764.00 1,500.00 10,500.00
138 |FENCE (TYPE BW, 6-STRAND, METAL POST) 32200 LF $20.00 $644,000.00 $9.26 298,172.00 $9.25 297,850.00 $9.23 297,206.00 $9.00 $289,800.00 $7.25 233,450.00 $9.20 296,240.00 $15.50 499,100.00
139 |DECORATIVE FENCE 3950 LF $300.00 $1,185,000.00 $118.39 467,640.50 $120.00 474,000.00 $117.00 462,150.00 $136.00 537,200.00 $125.12 494,224.00 $121.00 477,950.00 $158.00 624,100.00
140 [CHAIN LINK FENCE (TYPE CL-6) 2270 LF $40.00 90,800.00 $49.75 112,932.50 $49.75 112,932.50 $51.13 116,065.10 $50.00 113,500.00 $38.31 86,963.70 $51.00 115,770.00 $29.70 67,419.00
141 |[MADERA IRRIGATION DISTRICT VEHICLE ACCESS GATE 3 EA $8,000.00 24,000.00 $1,700.00 $5,100.00 $1,700.00 $5,100.00 $1,747.17 $5,241.51 $1,700.00 $5,100.00 $4,320.09 12,960.27 $1,745.00 $5,235.00 $16,100.00 48,300.00
142 |REMOVE FENCE 27300 LF $10.00 $273,000.00 $2.00 54,600.00 $3.00 $81,900.00 $3.08 $84,084.00 $3.00 $81,900.00 $3.63 99,099.00 $3.00 $81,900.00 $4.20 $114,660.00
143 |REMOVE GATE 6 EA $3,000.00 $18,000.00 $2,066.00 12,396.00 $1,500.00 9,000.00 $1,541.62 9,249.72 $1,500.00 9,000.00 $3,170.36 19,022.16 $1,540.00 9,240.00 $9,000.00 $54,000.00
144 |REMOVE PAVEMENT MARKER 1300 EA $3.00 3,900.00 $1.00 1,300.00 $1.00 1,300.00 $1.01 1,313.00 $1.00 1,300.00 $1.00 1,300.00 $1.00 1,300.00 $1.10 $1,430.00
145 |REMOVE DELINEATOR 31 EA 50.00 1,550.00 50.00 1,550.00 50.00 1,550.00 25.51 $790.81 $25.00 $775.00 $50.00 1,550.00 50.00 1,550.00 30.00 $930.00
146 |DELINEATOR (CLASS 1) 130 EA 50.00 6,500.00 90.00 11,700.00 90.00 11,700.00 54.08 $7,030.40 $53.00 $6,890.00 $25.00 3,250.00 91.00 11,830.00 55.00 $7,150.00
147 |PAVEMENT MARKER (RETROREFLECTIVE) 4220 EA $7.00 $29,540.00 12.00 50,640.00 12.00 50,640.00 12.13 $51,188.60 $12.00 $50,640.00 $12.00 $50,640.00 12.00 50,640.00 $4.50 $18,990.00
148 |[MILEPOST MARKER 5 EA 200.00 $1,000.00 160.00 $800.00 160.00 $800.00 86.73 $433.65 $85.00 $425.00 $50.00 $250.00 162.00 $810.00 175.00 $875.00
149 |TREATMENT BEST MANAGEMENT PRACTICE MARKER 52 EA 200.00 $10,400.00 160.00 $8,320.00 160.00 $8,320.00 86.73 $4,509.96 $85.00 $4,420.00 $150.00 7,800.00 162.00 $8,424.00 225.00 $11,700.00
150 |OBJECT MARKER (TYPE K-1) 12 EA 220.00 2,640.00 $20.00 $240.00 $20.00 $240.00 75.00 900.00 $73.00 $876.00 $150.00 1,800.00 $20.00 $240.00 225.00 2,700.00
151 |OBJECT MARKER (TYPE L-1) 9 EA 180.00 1,620.00 $140.00 $1,260.00 $140.00 $1,260.00 71.43 642.87 $70.00 $630.00 $150.00 1,350.00 $141.00 $1,269.00 225.00 2,025.00
152 |REMOVE ROADSIDE SIGN MOUNTED ON MAST ARM 5 EA 200.00 1,000.00 75.00 $375.00 75.00 $375.00 83.67 418.35 $82.00 $410.00 $700.00 3,500.00 75.00 $375.00 750.00 3,750.00
153 |REMOVE ROADSIDE SIGN 69 EA 200.00 $13,800.00 95.00 $6,555.00 95.00 $6,555.00 51.02 $3,520.38 $50.00 $3,450.00 $75.00 5,175.00 96.00 $6,624.00 160.00 $11,040.00
154 |REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD) 11 EA 200.00 2,200.00 40.00 $440.00 40.00 $440.00 66.33 729.63 $65.00 $715.00 $75.00 $825.00 40.00 $440.00 125.00 1,375.00
155 |RESET ROADSIDE SIGN 8 EA 300.00 2,400.00 275.00 $2,200.00 275.00 $2,200.00 102.04 816.32 $100.00 $800.00 $410.00 $3,280.00 278.00 $2,224.00 275.00 2,200.00
156 |RELOCATE ROADSIDE SIGN 71 EA 450.00 $31,950.00 275.00 $19,525.00 275.00 $19,525.00 102.04 7,244.84 $100.00 7,100.00 $250.00 $17,750.00 278.00 $19,738.00 275.00 $19,525.00
157 |FURNISH LAMINATED PANEL SIGN (1"-TYPE A) 180 SQFT 41.00 7,380.00 36.50 6,570.00 50.00 9,000.00 50.51 9,091.80 $50.00 9,000.00 $37.00 $6,660.00 36.00 6,480.00 41.00 7,380.00
158 |FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 490 SQFT 17.00 8,330.00 13.00 6,370.00 13.00 6,370.00 18.16 8,898.40 $18.00 8,820.00 $1.25 $612.50 13.00 6,370.00 14.00 6,860.00
159 |FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) 410 SQFT 15.00 6,150.00 13.00 5,330.00 13.00 5,330.00 16.33 6,695.30 $16.00 $6,560.00 $13.75 5,637.50 13.00 5,330.00 15.00 6,150.00
160 |FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 55 SQFT 12.00 $660.00 21.50 1,182.50 21.50 1,182.50 34.69 1,907.95 $34.00 $1,870.00 $22.00 1,210.00 21.00 1,155.00 24.00 1,320.00
161 |FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) 470 SQFT 12.00 $5,640.00 22.00 10,340.00 22.00 10,340.00 33.67 15,824.90 $33.00 $15,510.00 $22.50 10,575.00 22.00 10,340.00 24.00 11,280.00
162 |ROADSIDE SIGN - ONE POST 73 EA $350.00 25,550.00 500.00 36,500.00 500.00 36,500.00 464.29 33,893.17 $455.00 $33,215.00 $525.00 38,325.00 506.00 36,938.00 $475.00 34,675.00
163 |ROADSIDE SIGN - TWO POST 11 EA $1,000.00 11,000.00 725.00 7,975.00 725.00 7,975.00 760.20 8,362.20 $745.00 $8,195.00 $950.00 10,450.00 734.00 8,074.00 $1,250.00 13,750.00
164 |[INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) 18 EA 600.00 10,800.00 125.00 2,250.00 125.00 2,250.00 168.37 3,030.66 $165.00 $2,970.00 $450.00 $8,100.00 126.00 2,268.00 125.00 2,250.00
165 |[INSTALL SIGN (MAST-ARM HANGER METHOD) 11 EA 800.00 $8,800.00 495.00 5,445.00 495.00 5,445.00 719.39 7,913.29 $705.00 $7,755.00 $1,000.00 $11,000.00 501.00 5,511.00 550.00 6,050.00
166 [MIDWEST GUARDRAIL SYSTEM 4740 LF 39.00 184,860.00 35.00 165,900.00 38.00 180,120.00 40.31 191,069.40 $35.00 165,900.00 $38.00 180,120.00 36.00 170,640.00 39.25 186,045.00
167 |VEGETATION CONTROL (MINOR CONCRETE) 2320 SQYD 85.00 197,200.00 81.00 187,920.00 75.00 174,000.00 87.82 203,742.40 $59.00 136,880.00 $70.00 162,400.00 60.00 139,200.00 75.00 174,000.00
168 |TRANSITION RAILING (TYPE AGT) 4 EA 3,820.00 $15,280.00 4,700.00 18,800.00 4,775.00 19,100.00 5,331.63 21,326.52 $4,700.00 $18,800.00 $4,775.00 19,100.00 4,612.00 $18,448.00 5,100.00 20,400.00
169 |END ANCHOR ASSEMBLY (TYPE SFT-M) 7 EA 1,130.00 $7,910.00 1,700.00 11,900.00 2,995.00 20,965.00 1,479.59 10,357.13 $1,700.00 $11,900.00 $2,995.00 20,965.00 1,230.00 $8,610.00 1,925.00 13,475.00
170 |ALTERNATIVE IN-LINE TERMINAL SYSTEM 9 EA 5,000.00 45,000.00 3,730.00 33,570.00 3,750.00 33,750.00 4,030.61 36,275.49 $3,730.00 $33,570.00 $3,750.00 33,750.00 3,895.00 35,055.00 4,150.00 37,350.00
171 |CONCRETE BARRIER (TYPE 836) 321 LF 250.00 80,250.00 $225.00 72,225.00 $270.00 86,670.00 $226.39 72,671.19 $200.00 $64,200.00 $290.72 93,321.12 265.00 85,065.00 $193.00 61,953.00
172 |CONCRETE BARRIER TRANSITION 20 LF 500.00 10,000.00 $2,700.00 54,000.00 $1,260.00 25,200.00 $1,479.59 29,591.80 $1,000.00 $20,000.00 $707.59 14,151.80 900.00 18,000.00 $1,100.00 22,000.00
173 |REMOVE GUARDRAIL 4660 LF 13.00 60,580.00 $7.00 32,620.00 $7.00 32,620.00 $5.00 23,300.00 $7.00 $32,620.00 $7.00 32,620.00 16.00 74,560.00 $8.50 39,610.00
174 |REMOVE CONCRETE BARRIER 490 LF 45.00 22,050.00 $40.00 19,600.00 $41.00 20,090.00 $33.75 16,537.50 $35.00 $17,150.00 $24.14 11,828.60 40.00 19,600.00 $37.00 18,130.00
175 |REMOVE CRASH CUSHION 2 EA $2,800.00 $5,600.00 $4,335.00 $8,670.00 $800.00 $1,600.00 $2,040.82 $4,081.64 $2,000.00 $4,000.00 $800.00 $1,600.00 $512.00 $1,024.00 $3,500.00 $7,000.00
176 |THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) 8660 SQFT $11.00 95,260.00 $15.00 $129,900.00 $15.00 $129,900.00 $15.17 $131,372.20 $15.00 $129,900.00 $15.00 $129,900.00 $15.00 $129,900.00 6.00 51,960.00
177 __|PAINT TRAFFIC STRIPE (2-COAT) 15700 LF 2.25 35,325.00 3.00 $47,100.00 3.00 $47,100.00 3.03 $47,571.00 $3.00 $47,100.00 $3.00 $47,100.00 3.00 $47,100.00 0.85 13,345.00
178 |PAINT PAVEMENT MARKING (2-COAT) 3620 SQFT 6.50 23,530.00 1.00 3,620.00 1.00 3,620.00 1.01 3,656.20 $1.00 $3,620.00 $1.00 3,620.00 1.00 3,620.00 4.40 15,928.00
179 |REMOVE PAVEMENT MARKING 290 SQFT $20.00 $5,800.00 5.00 1,450.00 5.00 1,450.00 5.06 1,467.40 $5.00 $1,450.00 $5.00 1,450.00 5.00 1,450.00 5.30 $1,537.00
180 |REMOVE THERMOPLASTIC TRAFFIC STRIPE 68100 LF 2.00 $136,200.00 0.35 $23,835.00 0.35 $23,835.00 0.35 $23,835.00 $0.35 $23,835.00 $0.35 $23,835.00 0.35 $23,835.00 0.90 $61,290.00
181 |REMOVE CONTRAST STRIPE 3380 LF 2.00 $6,760.00 1.00 3,380.00 1.00 3,380.00 1.01 3,413.80 $1.00 $3,380.00 $1.00 3,380.00 1.00 3,380.00 1.15 $3,887.00
182 |REMOVE THERMOPLASTIC PAVEMENT MARKING 2530 SQFT 6.00 $15,180.00 1.00 2,530.00 1.00 2,530.00 1.01 2,555.30 $1.00 $2,530.00 $1.00 2,530.00 1.00 2,530.00 5.30 13,409.00
183 [12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) 740 STA $550.00 $407,000.00 52.00 38,480.00 42.00 31,080.00 21.55 15,947.00 $60.00 $44,400.00 $129.69 95,970.60 25.00 18,500.00 41.50 30,710.00
184 |6" TRAFFIC STRIPE TAPE WITH CONTRAST 3380 LF 9.00 30,420.00 12.00 40,560.00 12.00 40,560.00 12.13 40,999.40 $12.00 $40,560.00 $12.00 40,560.00 12.00 40,560.00 12.25 41,405.00
185 |CONTRAST STRIPE PAINT (2-COAT) 15700 LF 2.00 31,400.00 4.00 62,800.00 4.00 62,800.00 4.04 63,428.00 $4.00 $62,800.00 $4.00 62,800.00 4.00 62,800.00 $0.60 $9,420.00
186 |6" TRAFFIC STRIPE TAPE (WARRANTY) 91900 LF 7.50 689,250.00 2.00 $183,800.00 2.00 $183,800.00 2.02 $185,638.00 $2.00 $183,800.00 $2.00 $183,800.00 2.00 $183,800.00 $10.60 $974,140.00
187 |6" TRAFFIC STRIPE TAPE (WARRANTY) (BROKEN 18-12) 38300 LF 5.00 191,500.00 2.00 $76,600.00 2.00 $76,600.00 2.02 $77,366.00 $2.00 $76,600.00 $2.00 $76,600.00 2.00 $76,600.00 1.75 $67,025.00
188 |6" TRAFFIC STRIPE TAPE (WARRANTY) (BROKEN 6-1) 1410 LF 3.00 4,230.00 7.00 9,870.00 7.00 9,870.00 7.08 9,982.80 $7.00 $9,870.00 $7.00 9,870.00 7.00 9,870.00 3.20 4,512.00
189 |6" TRAFFIC STRIPE TAPE (WARRANTY) (BROKEN 8-4) 1100 LF 5.00 5,500.00 7.00 7,700.00 7.00 7,700.00 7.08 7,788.00 $7.00 $7,700.00 $7.00 7,700.00 7.00 7,700.00 3.50 3,850.00
190 |8" TRAFFIC STRIPE TAPE (WARRANTY) 18400 LF 4.00 $73,600.00 3.00 55,200.00 3.00 55,200.00 3.03 55,752.00 $3.00 $55,200.00 $3.00 55,200.00 3.00 55,200.00 9.25 170,200.00
191 |6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) 17300 LF $11.00 $190,300.00 3.00 51,900.00 3.00 51,900.00 3.03 52,419.00 $3.00 $51,900.00 $3.00 51,900.00 3.00 51,900.00 $12.70 219,710.00
192 |6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) (BROKEN 18-12) 11400 LF 4.00 45,600.00 3.00 34,200.00 3.00 34,200.00 3.03 34,542.00 $3.00 $34,200.00 $3.00 34,200.00 3.00 34,200.00 3.20 $36,480.00
193 [6" PAINT TRAFFIC STRIPE (2-COAT) (BROKEN 18-12) 5850 LF 2.00 11,700.00 13.00 76,050.00 13.00 76,050.00 13.14 76,869.00 $13.00 $76,050.00 $13.00 76,050.00 13.00 76,050.00 0.25 $1,462.50
194 [6" PAINT TRAFFIC STRIPE (2-COAT) (BROKEN 8-4) 1050 LF 2.00 $2,100.00 13.00 13,650.00 13.00 13,650.00 13.14 13,797.00 $13.00 $13,650.00 $13.00 13,650.00 13.00 13,650.00 0.60 $630.00
195 |8" PAINT TRAFFIC STRIPE (2-COAT) 4750 LF 3.00 $14,250.00 13.00 61,750.00 13.00 61,750.00 13.14 62,415.00 $13.00 $61,750.00 $13.00 61,750.00 13.00 61,750.00 0.75 $3,562.50
197 |FLASHING BEACON SYSTEM 1 LS 139,300.00 139,300.00 145,000.00 145,000.00 112,100.00 112,100.00 137,915.78 137,915.78 $110,000.00 110,000.00 $112,820.00 112,820.00 112,000.00 112,000.00 125,000.00 125,000.00
198 |TRAFFIC MONITORING STATION SYSTEM 1 LS 200,300.00 200,300.00 139,475.00 139,475.00 153,600.00 153,600.00 143,931.01 143,931.01 $175,000.00 175,000.00 $174,260.00 174,260.00 174,000.00 174,000.00 193,000.00 193,000.00
199 |CHANGEABLE MESSAGE SIGN SYSTEM 1 LS 300,800.00 300,800.00 270,298.00 270,298.00 104,700.00 104,700.00 278,933.60 278,933.60 $220,000.00 220,000.00 $220,580.00 220,580.00 220,000.00 220,000.00 244,300.00 244,300.00
200 [MODIFYING SIGNAL AND LIGHTING SYSTEMS 1 LS $1,987,400.00 $1,987,400.00 $1,874,808.00 $1,874,808.00 $2,163,200.00 $2,163,200.00 $1,934,705.16 $1,934,705.16 $2,000,000.00 $2,000,000.00 $1,991,450.00 $1,991,450.00 $1,981,000.00 $1,981,000.00 $2,137,500.00 $2,137,500.00
201 |MODIFYING LIGHTING SYSTEMS 1 LS $436,200.00 $436,200.00 $504,375.00 $504,375.00 $484,600.00 $484,600.00 $520,488.99 $520,488.99 $300,000.00 $300,000.00 $306,490.00 $306,490.00 $306,000.00 $306,000.00 $335,500.00 $335,500.00
202 |REMOVE LIGHTING SYSTEMS 1 LS 12,500.00 12,500.00 24,160.00 24,160.00 $37,700.00 $37,700.00 24,931.87 24,931.87 $5,000.00 5,000.00 $4,960.00 4,960.00 4,900.00 4,900.00 5,300.00 5,300.00
203 |REMOVING TRAFFIC MONITORING STATIONS 1 LS 12,000.00 12,000.00 27,581.00 27,581.00 5,700.00 5,700.00 28,462.17 28,462.17 $3,000.00 3,000.00 $3,360.00 3,360.00 3,300.00 3,300.00 3,600.00 3,600.00
204 |REMOVING FLASHING BEACON SYSTEMS 1 LS 18,500.00 18,500.00 10,828.00 10,828.00 3,450.00 3,450.00 11,173.94 11,173.94 $6,000.00 $6,000.00 $5,950.00 5,950.00 5,900.00 5,900.00 6,300.00 6,300.00
205 |REMOVING CHANGEABLE MESSAGE SIGN SYSTEMS 1 LS 36,500.00 36,500.00 33,093.00 33,093.00 6,900.00 6,900.00 34,150.27 34,150.27 $12,000.00 $12,000.00 $12,400.00 $12,400.00 $12,400.00 $12,400.00 $13,200.00 $13,200.00
206 |[MOBILIZATION 1 LS $7,221,833.00 $7,221,833.00 $4,976,865.00 $4,976,865.00 $4,998,000.00 $4,998,000.00 $5,100,000.00 $5,100,000.00 $5,100,000.00 $5,100,000.00 $5,229,262.62 $5,229,262.62 $6,000,000.00 $6,000,000.00 $5,250,000.00 $5,250,000.00
207 |STORM WATER SAMPLING AND ANALYSIS DAY 60 EA $570.00 34,200.00 $350.00 21,000.00 $100.00 $6,000.00 $465.00 27,900.00 $350.00 $21,000.00 $350.00 21,000.00 $790.00 47,400.00 $600.00 36,000.00
208 |FEDERAL TRAINEE PROGRAM 48960 HR $0.80 39,168.00 $0.80 39,168.00 $0.80 $39,168.00 $0.80 39,168.00 $0.80 $39,168.00 $0.80 39,168.00 $0.80 39,168.00 $0.80 39,168.00
209 |WATER QUALITY MONITORING REPORT 4 EA 750.00 3,000.00 $350.00 1,400.00 100.00 $400.00 $250.00 1,000.00 $350.00 $1,400.00 $350.00 1,400.00 $500.00 $2,000.00 3,000.00 12,000.00
210 |ASPHALTIC EMULSION (FOG SEAL COAT) 3 TON 550.00 1,650.00 $1,800.00 5,400.00 500.00 1,500.00 $1,406.00 4,218.00 $1,500.00 $4,500.00 $1,946.93 5,840.79 $1.00 $3.00 3,000.00 9,000.00
211 |DRILL AND BOND (TIE BAR) 220 EA $75.00 16,500.00 $37.00 8,140.00 $30.00 6,600.00 $39.58 8,707.60 $37.00 $8,140.00 $275.03 60,506.60 $37.00 $8,140.00 $30.00 6,600.00
212 |ALUMINUM WALKWAY GRATING (VERSATILE TRUSS) 206 SQFT $130.00 26,780.00 $150.00 $30,900.00 $150.00 $30,900.00 $151.60 $31,229.60 $150.00 $30,900.00 $150.00 30,900.00 $150.00 $30,900.00 $220.00 $45,320.00
SUBTOTAL $72,876,774.00 $49,782,158.50 $50,998,723.70 $51,167,400.00 $51,984,608.00 $52,355,926.46 $60,362,199.95 $64,233,848.25
Engineer's Estimate Yarbs Grading and Paving Granite Construction Company Teichert DeSilva-Gates Construction Archer Civil Construction Amerian Paving Company Security Paving Company |
TOTAL $72,876,774.00 $49,782,158.50 $50,998,723.70 $51,167,400.00 $51,984,608.00 $52,355,926.46 $60,362,199.95 $64,233,848.25
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